

# MID-OHIO EDUCATIONAL SERVICE CENTER GOVERNING BOARD

# **Sandusky City Schools**

# R.C. 3313.17 Service Agreement 2023-2024

This AGREEMENT ("Agreement") is made by the Sandusky City Schools ("Client") and the Mid-Ohio Educational Service Center Governing Board ("Mid-Ohio ESC" contract collaboration in ReadOhio Project).

WHEREAS, the Mid-Ohio ESC is authorized to enter into agreements to provide services to the Client pursuant to R.C. 3313.17, payment of which shall be specified in this Agreement;

WHEREAS, the Client wishes to utilize the Mid-Ohio ESC's services during the term of this Agreement;

NOW THEREFORE, in consideration of the coaching engagements contained herein the responsibilities and reporting structures as set forth in the table provided, the parties agree as follows:

#### 1. SERVICES

- a. During the term of this Agreement, the Client hereby engages the Mid-Ohio ESC to perform services required by the Client pursuant to R.C. 3313.17.
- b. The Mid-Ohio ESC hereby represents and warrants to the Client that it has the necessary expertise, licenses, permits and capability to provide the services and covenants to furnish its best skill and judgment in performing the services as set forth herein.
- c. The Mid-Ohio ESC's duties shall be as follows:
  - 1) Reference Amendment: your signature acknowledges receipt of copy of the ReadOhio project supports.

#### 2. TERM

The Mid-Ohio ESC shall adopt a resolution ratifying this Agreement. This Agreement shall begin on **September 1, 2023**, and shall terminate on **May 30, 2024** as calendared with the school. **Note:** ReadOhio Coach has two assignments and will communicate days present in the project with the building project team.

#### 3. COMPENSATION

a. Not applicable. Covered by ReadOhio

## 4. LICENSURE/CERTIFICATION

The Mid-Ohio ESC will ensure that all individuals providing services under this Agreement obtain and maintain all necessary licensure and/or certification. A copy of all such credentials/licenses shall be maintained by the Mid-Ohio ESC for inspection, upon request, by the partner school.

#### 5. CRIMINAL RECORDS CHECKS ON EMPLOYEES

The Mid-Ohio ESC will ensure that all applicable criminal records/background check laws and any hiring restriction imposed by those laws, including but not limited to those set forth in R.C. Chapter 3319, are adhered to and satisfied.

# 6. CONFIDENTIALITY/EDUCATION AND STUDENT RECORDS

- a. The Client and Mid-Ohio ESC acknowledge that in the course of performing their obligations under this Agreement, both may obtain certain confidential and proprietary information about the other party ("Confidential Information"). Both the Client and Mid-Ohio ESC agree that they will only use Confidential Information of the other party in the performance of its obligations under this Agreement and that it will not, at any time during or following the term of this Agreement, divulge, disclose or communicate any Confidential Information to any other person, firm, corporation or organization or otherwise use the Confidential Information for any purpose whatsoever without the prior written consent of the disclosing party.
- b. Confidential Information does not include information which is: (a) in the public domain other than by a breach of this Section on the part of the recipient; (b) rightfully received from a third party without any obligation of confidentiality; (c) rightfully known to the recipient without any limitation on use or disclosure prior to its receipt from the disclosing party; (d) independently developed by the recipient; or (e) disclosed pursuant to the order or requirement of a court, administrative agency or other government body.

#### 7. NOTICES

All notices, requests, demands and other communications provided for by this Agreement shall be in writing and (unless otherwise specifically provided herein) shall be deemed to have been given at the time when delivered via registered or certified mail, postage prepaid, and addressed to the party at the address set forth below, or to such changed address as a party may have fixed by notice to the other party hereto; provided, however, that any change of notice of address shall be effective only upon receipt. Such notices shall be provided to:

If to the Mid-Ohio ESC:
Mid-Ohio Educational Service Center
c/o Superintendent
890 West Fourth Street
Mansfield, OH 44906

If to the Client:
Sandusky City Schools
c/o Superintendent Rambler
407 Decatur Street
Sandusky, OH 44870

#### 8. GOVERNING LAW

The laws of the State of Ohio shall govern this Agreement with venue in Richland County, Ohio. If any provisions of this Agreement are invalid or inoperative under law, the remaining provisions of this Agreement shall continue in full force and effect.

# 9. FORCE MAJEURE

Neither the Client nor Mid-Ohio ESC shall be deemed to be in breach or default of any provision of this Agreement by reason of a delay or failure in performance due to acts of God, acts of governments, wars, riots, strikes, accidents in transportation, or other causes beyond the control of the parties.

#### 10. ENTIRE AGREEMENT

This Agreement constitutes the entire agreement of the parties, and supersedes any previous agreements they may have made, whether orally or in writing.

#### 11. BENEFIT AND ASSIGNMENT

This Agreement may not be assigned or subcontracted by either party without the prior written consent of the other party.

#### 12. AMENDMENT

Except as otherwise provided herein, this Agreement shall not be amended except in writing signed by both parties hereto and this Agreement may not be discharged except by performance in accordance with its terms or by writing signed by the party to be charged. However, if the Mid-Ohio ESC is required to amend the Agreement pursuant to a change in the Department of Workforce guidelines/deliverables or other federal, state, or local health, safety, or civil rights law, it is agreed that this Agreement can be amended pursuant to such mandate through mutual consent of the Client and Mid-Ohio ESC.

#### 13. WAIVER OF BREACH

The waiver by any party of breach or violation of any provision of this Agreement shall not operate as or be construed to be a waiver of any subsequent breach hereof, or as to any party hereto.

#### 14. INSURANCE/RESPONSIBILITY

- a. Each party shall be responsible for the payment of claims for loss, personal injury, death, property damage, or otherwise, arising out of any act or omission of their respective employees or agents in connection with the performance of the services for which they may be held liable under applicable law. Each party shall maintain at its sole expense adequate insurance or self-insurance coverage to satisfy its obligations under this Agreement. In the event a lawsuit is brought against the Client and/or Mid-Ohio ESC as a result of the Mid-Ohio ESC's provision of services under this Agreement, the Client and Mid-Ohio ESC shall each be responsible for its own attorney fees and costs associated with such litigation.
- b. Any and all persons employed to perform work by Mid-Ohio ESC, including but not limited to the supervisors, program staff, and/or other staff hired by Mid-Ohio ESC and assigned work for the Client are employed solely by and are the employees of Mid-Ohio ESC only and, when working in

this capacity, are not employed by or employees of the Client. Moreover, work performed by any employee of Mid-Ohio ESC is not considered to be performed on behalf of the Client for the purpose of determining eligibility for coverage under the Client's group health plan. As the employer, Mid-Ohio ESC is responsible for offering Mid-Ohio ESC employees coverage under a group health plan that is affordable and provides minimum value, if required under the Patient Protection and Affordable Care Act.

## 15. COUNTERPARTS

This Agreement may be signed by the parties hereto in counterparts, and, taken together, shall constitute one and the same Agreement.

## 16. BINDING EFFECT

This Agreement shall not be binding until adopted by the Client and Mid-Ohio ESC in public session and executed by the parties.

01/03/2024

IN WITNESS THEREOF, the parties hereto have set their hands.

| Office Use Only TrackingExecutive AAHRDire                                                   | ector/SupervisorFiscal (payroll)Treasurer            |
|----------------------------------------------------------------------------------------------|------------------------------------------------------|
| * This Agreement has no legal effect absent Governing Bo                                     | ard action: Board Resolution No                      |
| Date                                                                                         | Date                                                 |
| And by Superintendent (In his/her official capacity only)                                    | And by Treasurer (In his/her official capacity only) |
| Date                                                                                         |                                                      |
| ByPresident (In his/her official capacity only)                                              |                                                      |
| MID-OHIO EDUCATIONAL SERVICE CENTER GO                                                       | OVERNING BOARD                                       |
| (I affirm that I have authority to bind Sandusky City Schools to the terms of this Agreement | Date (i)                                             |
| ti attitii inat i nave attinomiv to pino                                                     | l late                                               |

Contract Number: EDU20240052

#### FIRST AMENDMENT TO AGREEMENT FOR SERVICES

This First Amendment to Agreement for Services (hereinafter "First Amendment") is made and entered by and between the **State of Ohio, Department of Education and Workforce** (hereinafter the "DEW"), located at 25 S. Front Street, Columbus, Ohio 43215, and, and **Mid-Ohio Ohio Educational Service**Center (hereinafter "Contractor"), located at 890 W. 4th Street, Mansfield, Ohio 44903 an Educational Service Center organized and in good standing under the laws of the State of Ohio. In consideration of the mutual promises and obligations contained herein, the parties agree by and between themselves to amend Agreement for Services EDU20240052 (hereinafter "Contract") as follows:

#### **PROVISIONS**

Contractor acknowledges and agrees to the terms below, which will modify, supplement and supersede the terms of the original Contract:

- 1. To amend the Appendix and add Appendix B (see attached) to the Agreement for Services.
- 2. All other terms set forth in the Contract except those expressly amended herein shall remain in full force and effect.

[Signatures on next page]

Contract Number: EDU20240052

**NOW WHEREFORE**, the parties have caused this First Amendment to be executed by its authorized representatives on the last day set forth below.

|       | TRACTOR,<br>Ohio Ohio Educational Service Cen  | ter                     |   |
|-------|------------------------------------------------|-------------------------|---|
| Ву:   |                                                | Date:                   |   |
| Print | Name:                                          |                         |   |
|       | TE OF OHIO, Department of Education and Workfo | orce (the "Department") |   |
| Ву:   | Jessica Spears Voltolini Interim Director      | Date:                   | - |

Contract Number: EDU20240052

## **Appendix B: ReadOhio Literacy Coaching Commitments**

Contractor's coaching engagements shall include the following commitments:

- Ensure involvement and training of appropriate staff in targeted school(s);
- Ensure implementation of literacy evidence-based practices grounded in the science of reading within an MTSS framework;
- Ensure literacy achievement is a standing item on Building Leadership Team (BLT)/Teacher-based Team (TBT) agendas/Professional Learning Community Agendas (PLC) and/or Staff Meetings;
- Ensure access and use of data through a collaborative problem-solving model;
- Align resources (materials, personnel, fiscal) where necessary; and
- Fulfill two years of commitment to the ReadOhio Literacy Coach Initiative with the Ohio Department of Education and Workforce and the Educational Service Center (FY 24-FY25)

Contractor will ensure that coaching engagements include the responsibilities and reporting structures as set forth in the tables below:

| Topic      | Educational Service Center                            | Educational Service Center              | Building Commitment                             | Measure                   |
|------------|-------------------------------------------------------|-----------------------------------------|-------------------------------------------------|---------------------------|
|            | Commitment (in collaboration with                     | (ESC) Literacy                          | o.                                              |                           |
|            | the Ohio Department of Education                      | Coordinator/Coach                       |                                                 |                           |
|            | and Workforce)                                        | Commitment                              |                                                 |                           |
| Project    | The ESC will:                                         | The literacy                            | The district and building                       | Literacy Coach and        |
| Leadership | <ul> <li>Provide this literacy agreement</li> </ul>   | coach/coordinator will:                 | leadership will:                                | Regional Coaching         |
|            | outlining commitment of resources                     | <ul> <li>Provide systems and</li> </ul> | <ul> <li>Designate a building leader</li> </ul> | coordinator will complete |
|            | and support to partner districts and                  | student-focused coaching                | as the project lead for the                     | weekly progress reports   |
|            | ongoing communication                                 | support through a literacy              | ReadOhio literacy Coach                         | alongside data            |
|            | throughout the project.                               | coach. The ESC's Regional               | Initiative (see Appendix A                      | dashboard system.         |
|            | Support implementation of                             | Literacy Coaching                       | for description of project                      | Leadership satisfaction   |
|            | evidence-based practices grounded                     | Coordinator will work with              | lead role).                                     | surveys.                  |
|            | in the science of reading in a multi-                 | district and building                   | <ul> <li>Ensure implementation of</li> </ul>    |                           |
|            | tiered system of support, coaching                    | leadership to directly                  | literacy agreement and all                      |                           |
|            | and technical support, based on                       | manage the coach.                       | ReadOhio Literacy Coach                         |                           |
|            | district need.                                        | <ul> <li>Support the</li> </ul>         | Initiative activities as                        |                           |
|            | <ul> <li>Feedback to partner districts and</li> </ul> | implementation of                       | outlined in this agreement.                     |                           |
|            | building leadership on the                            | evidence-based practices                | <ul> <li>Engagement and</li> </ul>              |                           |
|            | effectiveness of program                              | grounded in the science of              | collaboration of the                            |                           |
|            | implementation, need for mid-                         | reading through MTSS.                   | district's project leader.                      |                           |
|            | course correction and evaluation.                     |                                         |                                                 |                           |
|            |                                                       |                                         |                                                 |                           |

| Topic        | Educational Service                                                                    | Educational Service                                      | Building Commitment                                                  | Measure                  |
|--------------|----------------------------------------------------------------------------------------|----------------------------------------------------------|----------------------------------------------------------------------|--------------------------|
|              | Center Commitment<br>(in collaboration with<br>the Ohio Department<br>of Education and | Center (ESC) Literacy<br>Coordinator/Coach<br>Commitment |                                                                      |                          |
| Alignment to | The ESC will:                                                                          | The literacy                                             | The district and building leadership will:                           | Building Leadership      |
| Multi-Tiered | Provide ongoing                                                                        | coordinator/coach will:                                  | <ul> <li>Collaborate with the ESC to target literacy as</li> </ul>   | Team                     |
| Systems of   | communication                                                                          | <ul> <li>Support development</li> </ul>                  | part of the district and school improvement plan.                    | participates/completes   |
| Support and  | and assistance to                                                                      | and implementation of                                    | <ul> <li>Define strategies and action steps for targeted</li> </ul>  | all tiers of the Reading |
| Systems      | support alignment                                                                      | a multi-tiered system                                    | building(s) through development of an MTSS                           | Tiered Fidelity          |
| Coaching     | of school literacy                                                                     | of supports for literacy                                 | implementation guide aligned to the science of                       | inventory.               |
|              | improvement                                                                            | <ul> <li>Provide support on</li> </ul>                   | reading and Reading Tiered-Fidelity Inventory.                       | Data will be uploaded    |
|              | efforts and literacy                                                                   | developing an MTSS                                       | <ul> <li>Ensure literacy is a standing item on</li> </ul>            | to the MiMTSS system     |
|              | practices.                                                                             | implementation guide                                     | BLT/TBT/PLC/Staff meeting agendas and                                | each fall and spring.    |
|              | <ul> <li>The Department's</li> </ul>                                                   | aligned to the science                                   | provide literacy coach an opportunity to                             | Literacy coach will      |
|              | Coaching                                                                               | of reading and the                                       | contribute.                                                          | complete systems         |
|              | Administrator will                                                                     | reading-tiered fidelity                                  | <ul> <li>If the district is required to submit a reading</li> </ul>  | coaching logs,           |
|              | coordinate with                                                                        | inventory.                                               | achievement or improvement plan, the district                        | submitted to the         |
|              | partner ESCs and                                                                       | Collaborative                                            | will integrate the ReadOhio initiative within that                   | department weekly via    |
|              | monitor coaching                                                                       | planning/problem                                         | plan.                                                                | data dashboard.          |
|              | activities and                                                                         | solving and systems                                      | <ul> <li>Implementation of literacy strategies and action</li> </ul> | District and building    |
|              | outcomes.                                                                              | coaching between                                         | steps for targeted building, within ongoing                          | satisfaction surveys.    |
|              |                                                                                        | regional coaching                                        | measurement of progress using the Reading                            | Examination of           |
|              |                                                                                        | coordinator, literacy                                    | Tiered Fidelity Inventory (as represented in                         | progress monitoring      |
|              |                                                                                        | coach, principal, and                                    | school(s) MTSS guide) and coaching plans. See                        | data and use of          |
|              |                                                                                        | other relative staff.                                    | Appendix B for RTFI example.                                         | protocols for students   |
|              |                                                                                        | <ul> <li>Provide training in the</li> </ul>              | <ul> <li>Participation in the leveled coaching model;</li> </ul>     | entering and exiting     |
|              |                                                                                        | Reading Tiered Fidelity                                  | universal, self-guided, small group, one-on-one.                     | intervention.            |
|              |                                                                                        | Inventory and support                                    | See Appendix C for description of coaching model.                    | Student literacy         |
|              |                                                                                        | for goal setting and                                     | <ul> <li>Collaborative planning between building</li> </ul>          | achievement data.        |
|              |                                                                                        | implementation of                                        | leadership, general educators, special educators,                    | Including RIMP data.     |
|              |                                                                                        | activities to increase                                   | and literacy coach to facilitate implementation                      | District/Building        |
|              |                                                                                        | scores on identified                                     | of evidence-based language and literacy                              | Literacy Plans.          |
|              |                                                                                        | sections and items.                                      | instructional practices.                                             |                          |

| Topic                                                             | Educational Service Center                                                                                                                                     | Educational Service Center                                                                                                                                                                                                                                                                                                                                                                                                   | Building Commitment                                                                                                                                                                                                                                                                                                                                                                                                                                                                                | Measure                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |
|-------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
|                                                                   | with the Ohio Department of<br>Education and Workforce)                                                                                                        | (ESC)Coordinator/Coach<br>Commitment                                                                                                                                                                                                                                                                                                                                                                                         |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |
| Implementation Plan for a Multi- Tiered System of Supports (MTSS) | The ESC will:  Provide training to the Regional Literacy Coach Coordinator and Literacy Coach on MTSS Implementation guide and coaching service delivery plan. | The literacy coordinator/coach will:  • Facilitate a school-wide literacy needs assessment through the Reading-Tiered Fidelity Inventory.  • Provide support to the building leadership team in developing an MTSS Implementation guide.  • Support the MTSS Implementation guide through their coaching service delivery plan.  • Help to operationalize MTSS Guide and RTFI results into District/Building Literacy Plans. | The district and building leadership will:  Participates in a school-wide literacy needs assessment, through the Reading Tiered Fidelity Inventory, in each project year.  Develop an MTSS Implementation guide that includes all learners.  Ensures that the MTSS Implementation guide is aligned to district's literacy plan and district/school's one plan, building literacy plan and district/school's one plan/strategic plan.  Implement and monitor progress of MTSS Implementation guide. | <ul> <li>Complete         administration of all         tiers of the Reading         Tiered Fidelity         Inventory, uploaded         by the literacy coach         to the MiMSS portal         in Fall 2023 and each         spring.</li> <li>Email MTSS         Implementation         guide and coaching         plans to the ESC         (Optional Fall 2023;         required Fall 2023;         required Fall 2024)</li> <li>Progress monitoring         data on adult         implementation.</li> <li>Use of decision rules         in the         implementation of         MTSS. Evidence         gathered during         TBT.</li> <li>District/Building</li> </ul> |
|                                                                   |                                                                                                                                                                |                                                                                                                                                                                                                                                                                                                                                                                                                              |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | Literacy Plans.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   |

| Topic                     | Educational Service                                                                      | Educational Service Center                        | Building Commitment                                     | Measure                                        |
|---------------------------|------------------------------------------------------------------------------------------|---------------------------------------------------|---------------------------------------------------------|------------------------------------------------|
|                           | Center Commitment (in collaboration with the Ohio Department of Education and Workforce) | (ESC) Literacy<br>Coordinator/Coach<br>Commitment |                                                         |                                                |
| Instructional<br>Coaching | The ESC will:  Support funding for a                                                     | The literacy                                      | The district and building leadership will:              | Regional coaching     coordinator and literacy |
| 0                         | ReadOhio coach                                                                           | <ul> <li>Provide coaching,</li> </ul>             | <ul> <li>Support and encourage all</li> </ul>           | coach will complete                            |
|                           | <ul> <li>Provide professional</li> </ul>                                                 | including observation                             | teachers to participate in the                          | coaching logs (capturing                       |
|                           | learning, handbook,                                                                      | and follow up, to support                         | student-focused coaching                                | information about the                          |
|                           | newsletters and staff                                                                    | school leaders and                                | process that includes relationship                      | number and focus of each                       |
|                           | surveys to support                                                                       | teachers in the                                   | building, collaborative problem                         | coaching session and                           |
|                           | Instructional coacning practices for Regional                                            | evidence-based literacy                           | solving, professional tearing,<br>assessment, teaching, | dashboard.                                     |
|                           | Literacy Coaching                                                                        | practices.                                        | management, monitoring.                                 | <ul> <li>Use of Ohio's Coaching</li> </ul>     |
|                           | Coordinator and                                                                          | <ul> <li>Provide coaching to</li> </ul>           | <ul> <li>Promote staff to participate in</li> </ul>     | Model/handbook as logged                       |
|                           | literacy coaches so                                                                      | support and develop the                           | surveys and read newsletter.                            | in data dashboard.                             |
|                           | they can coach all                                                                       | expertise of the building                         | <ul> <li>Support the implementation of</li> </ul>       | <ul> <li>Building survey data</li> </ul>       |
|                           | staff.                                                                                   | educators in the                                  | evidence-based strategies                               | emailed to Department with                     |
|                           | <ul> <li>Provide aligned</li> </ul>                                                      | implementation of                                 | grounded in the science of                              | coaching plan.                                 |
|                           | literacy coaching                                                                        | evidence-based literacy                           | reading.                                                | <ul> <li>Satisfaction survey data.</li> </ul>  |
|                           | community of practice                                                                    | practices.                                        | <ul> <li>Support the de-select past</li> </ul>          | <ul> <li>Examination of progress</li> </ul>    |
|                           | component as a part of                                                                   | <ul> <li>Survey staff to gage</li> </ul>          | practice that are not aligned to                        | monitoring data and use of                     |
|                           | the professional                                                                         | needs and perceptions of                          | the science of reading.                                 | protocols for students                         |
|                           | learning.                                                                                | building staff to support                         | <ul> <li>Prioritize evidence-based</li> </ul>           | entering and exiting                           |
|                           |                                                                                          | coaching plans.                                   | strategies grounded in the                              | intervention.                                  |
|                           |                                                                                          | <ul> <li>Distribute and support</li> </ul>        | science of reading, as a part of a                      | <ul> <li>Student literacy</li> </ul>           |
|                           |                                                                                          | monthly newsletter.                               | collaborative decision-making                           | achievement data, including                    |
|                           |                                                                                          |                                                   | process.                                                | RIMP data.                                     |
|                           |                                                                                          |                                                   | <ul> <li>Designate time for teachers to</li> </ul>      |                                                |
|                           |                                                                                          |                                                   | engage in coaching and                                  |                                                |
|                           |                                                                                          |                                                   | coach in a designated snace                             |                                                |
|                           |                                                                                          |                                                   | coacii iii a acsigiiated space.                         |                                                |
|                           |                                                                                          |                                                   |                                                         |                                                |

| Tonic      | Column 2 Landings in D. |                                                           |                                               |                                                                     |
|------------|-------------------------|-----------------------------------------------------------|-----------------------------------------------|---------------------------------------------------------------------|
| Nido:      | Center Commitment (in   | Educational Service Center<br>(ESC) Literacy Coordinator/ | Building Commitment                           | Measure                                                             |
|            | collaboration with the  | Coach Commitment                                          |                                               |                                                                     |
|            | Ohio Department of      |                                                           |                                               |                                                                     |
|            | Education and           |                                                           |                                               |                                                                     |
| Assessment | The ESC will:           | The literacy coordinator/coach                            | The district and building                     | 7 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 -                             |
|            | Provide training        | will:                                                     | leadership will:                              | Complete administration of                                          |
|            | and support to          | Provide coaching and                                      | Trained staff will administer                 | to all studosts in idostifical                                      |
|            | literacy coaches in     | support to school leaders                                 | Iniversal creening                            | grado lovo(c)                                                       |
|            | the                     | building literacy coach and                               | assessment and diagnostic                     | grade level(3).                                                     |
|            | implementation of       | teachers in the                                           | assessments (as needed)                       | Submission of building decision     Submission of building decision |
|            | universal               | implementation and                                        | and share data with                           | idies/process to Esc.                                               |
|            | screening in            | analysis of literacy                                      | ReadOhio coach.                               | monitoring data and uso of                                          |
|            | literacy and            | assessments and support                                   | Support training to staff in                  | protocole for etudonte optoring                                     |
|            | additional tier 2       | the creation of a decision-                               | the implementation and                        | and exiting intervention                                            |
|            | diagnostics as          | making process/rules.                                     | analysis of literacy                          | Student literacy achievement                                        |
|            | described in            | <ul> <li>Provide training on decision</li> </ul>          | assessments including use                     | data                                                                |
|            | Ohio's Dyslexia         | rule development using the                                | of decision rules.                            |                                                                     |
|            | Guidebook.              | district assessment(s) and                                | <ul> <li>Provide coach with access</li> </ul> | K-3 schools only:                                                   |
|            |                         | alignment to instructional                                | to appropriate student data                   | • Student literacy achievement                                      |
|            |                         | materials and                                             | as a part of a collaborative                  | data including RIMP data                                            |
|            |                         | interventions.                                            | decision-making model.                        | TOD and dielocia compains                                           |
|            |                         | <ul> <li>Provide training on</li> </ul>                   | 1                                             | קבוווון איניים מואסינים ביינים                                      |
|            |                         | effective assessment                                      |                                               | V 2 literate months                                                 |
|            |                         | practices, such as                                        |                                               | ת-ט וונפו מכל ווופמטחופי                                            |
|            |                         | benchmarking or progress                                  |                                               |                                                                     |
|            |                         | monitoring.                                               |                                               |                                                                     |

| Topic         | Educational Service Center                        | Educational Service Center                       | Building Commitment                           | Measure                               |
|---------------|---------------------------------------------------|--------------------------------------------------|-----------------------------------------------|---------------------------------------|
|               | Commitment (in collaboration                      | (ESC) Coordinator/ Coach                         |                                               |                                       |
|               | with the Ohio Department of                       | Commitment                                       |                                               |                                       |
|               | <b>Education and Workforce)</b>                   |                                                  |                                               |                                       |
| Use of High-  | The ESC will:                                     | The literacy coordinator/coach                   | The district and building                     | <ul> <li>Uploaded</li> </ul>          |
| Quality       | <ul> <li>Provide guidance and support</li> </ul>  | will:                                            | leadership will:                              | walkthrough                           |
| Materials and | around the selection of HQIM.                     | <ul> <li>Use the results of the high-</li> </ul> | <ul> <li>collaborate with literacy</li> </ul> | tools/results in data                 |
| Evidence      | <ul> <li>Provide a walkthrough tool to</li> </ul> | quality materials survey to                      | coach/coordinator in the                      | dashboard.                            |
| Based         | support fidelity of                               | support a materials audit and                    | creation and                                  | <ul> <li>Documentation of</li> </ul>  |
| Strategies    | implementation.                                   | potential selection and                          | implementation of                             | observations in data                  |
|               | Train literacy                                    | deselection of current                           | ELA/reading blocks that                       | dashboard.                            |
|               | coaches/coordinators on use of                    | material in selected                             | implement high quality                        | • MTSS                                |
|               | walkthrough tool.                                 | building(s).                                     | instructional materials                       | implementation                        |
|               | )                                                 | <ul> <li>The literacy</li> </ul>                 | aligned to the science of                     | guide.                                |
|               |                                                   | coach/coordinator will                           | reading in targeted                           | <ul> <li>Baseline data</li> </ul>     |
|               |                                                   | support the use of the                           | building(s)/grade level(s).                   | collected through                     |
|               |                                                   | walkthrough tool.                                | <ul> <li>Leadership and Literacy</li> </ul>   | the state HQIM                        |
|               |                                                   |                                                  | Coach/Coordinators will                       | survey.                               |
|               |                                                   |                                                  | collaboratively support the                   | <ul> <li>EMIS reporting of</li> </ul> |
|               |                                                   |                                                  | implementation of a high-                     | HOIM.                                 |
|               |                                                   |                                                  | quality reading block by                      | HOIM embedded in                      |
|               |                                                   |                                                  | monitoring the fidelity of the                | grade level decision                  |
|               |                                                   |                                                  | use of the HQIM in selected                   | rules.                                |
|               |                                                   |                                                  | grade levels via the                          | HOIM embedded in                      |
|               |                                                   |                                                  | walkthrough tool.                             | District/Building                     |
|               |                                                   |                                                  |                                               | Literacy Plans.                       |

| Topic        | <b>Educational Service Center</b>           | <b>Educational Service Center</b>                | Building Commitment                               | Measure                    |
|--------------|---------------------------------------------|--------------------------------------------------|---------------------------------------------------|----------------------------|
|              | Commitment (in collaboration                | (ESC) Literacy Coordinator/                      |                                                   |                            |
|              | with the Ohio Department of                 | Coach Commitment                                 |                                                   |                            |
|              | Education and Workforce)                    |                                                  |                                                   |                            |
| Professional | The ESC will:                               | The literacy coordinator/coach                   | The district and building                         | Completion of required     |
| Learning     | <ul> <li>Provide training in the</li> </ul> | will:                                            | leadership will:                                  | professional learning as   |
|              | required literacy professional              | <ul> <li>Support the facilitation and</li> </ul> | <ul> <li>Include a professional</li> </ul>        | documented in data         |
|              | development under Ohio's                    | implementation of the                            | development plan in the                           | dashboard system via       |
|              | Dyslexia Support Laws and                   | required literacy                                | overall school improvement                        | attendance.                |
|              | House Bill 33 to literacy                   | professional development                         | plan.                                             | Evidence of a professional |
|              | coach and coordinators.                     | under Ohio's Dyslexia                            | <ul> <li>Support professional learning</li> </ul> | learning plan embedded in  |
|              |                                             | Support Laws and House                           | by acting as an active                            | the District/Building      |
|              |                                             | Bill 33                                          | participant.                                      | literacy plans.            |
|              |                                             |                                                  | <ul> <li>Support professional learning</li> </ul> |                            |
|              |                                             |                                                  | through time and resource                         |                            |
|              |                                             |                                                  | allocation.                                       |                            |

| Topic                 | Educational Service Center<br>Commitment (in collaboration<br>with the Ohio Department of<br>Education and Workforce)                        | Educational Service Center<br>(ESC) Literacy Coordinator/<br>Coach Commitment                                                                                                                                                                                                                                                                                                                                       | Building Commitment                                                                                                                                                                                                                        | Measure                                                                                                                                                                                                                                                               |
|-----------------------|----------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Structures Structures | The ESC will:  creation/support of teaming structures and their use of a collaborative decision-making model to literacy coach/coordinators. | The literacy coordinator/coach will:  • Help create, co-facilitate, or support existing teaming structures, such as MDTs, BLTs, TBTs, PLCs and Staff Meetings. This may occur alongside other school improvement consultants, such as State Support Team members (SSTs) acting in supporting roles.  • Update outside school improvement staff, such as SST/ESC consultants, on ReadOhio goals/progress, as needed. | The district and building leadership will:  • Support the creation of or sustain existing teaming structures, such as MDTs, BLTs, PLCs and staff meetings, and collaborate with literacy coach in the collaborative problem-solving model. | <ul> <li>Submission of MTSS implementation guide documenting the teaming structures used (PLCs, TBTs).</li> <li>Evidence of use of teaming structures in the development and implementation of RIMPS and intervention required under Ohio's Dyslexia Laws.</li> </ul> |

# **Data Sources**

| Weekly   Email to ESC                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          | 3 4400                                  |                                    |                            |                        |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------|------------------------------------|----------------------------|------------------------|
| Full administration in fall/spring   MiMTSSTAC system of each year                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             | Data Source                             | IImeline                           | Data System                | Staff                  |
| Full administration in fall/spring MiMTSSTAC system of each year Required by Fall 2024 Email to ESC Project, with weekly due dates. Winter 2023, updated Fall 2024 Email to ESC Baseline Fall 2023, with ongoing monthly quick checks Fall 2024 Email to ESC | Weekly Progress Report                  | Weekly                             | Email to ESC               | Literacy               |
| Full administration in fall/spring of each year Required by Fall 2024 Email to ESC Winter 2023, Updated Fall 2024 Email to ESC Baseline Fall 2023, with ongoing monthly quick checks Fall 2024 Email to ESC Congoing throughout duration of Email to ESC Fall 2024 Email to ESC As outlined in HB 33 Data Dashboard As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                               |                                         |                                    |                            | Coach/Coordinator with |
| Full administration in fall/spring of each year Required by Fall 2024 Email to ESC Winter 2023, Updated Fall 2024 Email to ESC Baseline Fall 2023, with ongoing monthly quick checks Fall 2024 Email to ESC Ongoing throughout duration of Email to ESC As outlined in HB 33 Data Dashboard As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                       |                                         |                                    |                            | input from building    |
| Full administration in fall/spring of each year  Required by Fall 2024 Email to ESC  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024 Email to ESC  Gongoing throughout duration of Email to ESC  And Ongoing throughout duration of Email to ESC  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                |                                         |                                    |                            | administrator.         |
| Prequired by Fall 2024  Required by Fall 2024  Email to ESC  Baseline Fall 2023, with ongoing Newsletters/Virtual Survey  monthly quick checks  Fall 2024  Congoing throughout duration of Email to ESC  As outlined in HB 33  Data Dashboard                                                                                                                                                                                                                                                                                          | Reading Tiered Fidelity Inventory       | Full administration in fall/spring | MiMTSSTAC system           | Literacy               |
| Required by Fall 2024 Email to ESC  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024 Email to ESC  Monoging throughout duration of Email to ESC  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                  |                                         | of each year                       |                            | Coach/Coordinator      |
| Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  project, with weekly due dates.  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024 Email to ESC  Gongoing throughout duration of Email to ESC  Project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                            | MTSS Implementation Guide               | Required by Fall 2024              | Email to ESC               | Literacy               |
| Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  Project, with weekly due dates.  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024 Email to ESC  Ongoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                           |                                         |                                    |                            | Coach/Coordinator with |
| Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  Project, with weekly due dates.  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024 Email to ESC  Ongoing throughout duration of Email to ESC  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                      |                                         |                                    |                            | input from building    |
| Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  Required by Fall 2024 Email to ESC  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing hroughout duration of monthly quick checks  Fall 2024 Email to ESC  Ongoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                      |                                         |                                    |                            | administrator.         |
| Required by Fall 2024  Bequired by Fall 2024  Cogs Ongoing through duration of project, with weekly due dates.  Winter 2023, Updated Fall 2024  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024  Congoing throughout duration of project  As outlined in HB 33  Data Dashboard  Email to ESC  Baseline Fall 2024  Email to ESC  Email to ESC  Data Dashboard                                                                                                                                                                                                                                                                                                                                                  | District Literacy Plan (PK-12)          | Required by Fall 2024              | Email to ESC               | Literacy               |
| Required by Fall 2024 Email to ESC  Ongoing through duration of project, with weekly due dates.  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing nonthly quick checks Fall 2024 Email to ESC  Ongoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                        |                                         |                                    |                            | Coach/Coordinator with |
| Required by Fall 2024  Required by Fall 2024  Congoing through duration of project, with weekly due dates.  Winter 2023, Updated Fall 2024  Baseline Fall 2023, with ongoing nonthly quick checks  Fall 2024  Congoing throughout duration of project  As outlined in HB 33  Email to ESC  Congoing throughout duration of project  As outlined in HB 33  Data Dashboard                                                                                                                                                                                                                                                                                                                                                       |                                         |                                    |                            | input from building    |
| cogs Ongoing through duration of project, with weekly due dates. Winter 2023, Updated Fall 2024 Baseline Fall 2023, with ongoing monthly quick checks Fall 2024 Ongoing throughout duration of project  As outlined in HB 33  Email to ESC  Email to ESC  Email to ESC  Email to ESC  As outlined in HB 33  Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                                    |                            | administrator.         |
| Ongoing through duration of project, with weekly due dates.  Winter 2023, Updated Fall 2024 Email to ESC Baseline Fall 2023, with ongoing monthly quick checks Fall 2024 Email to ESC  Congoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                            | Building Literacy Plans (Target         | Required by Fall 2024              | Email to ESC               | Literacy               |
| Ongoing through duration of project, with weekly due dates.  Winter 2023, Updated Fall 2024 Email to ESC Baseline Fall 2023, with ongoing monthly quick checks Fall 2024 Email to ESC Ongoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                              | Building/Grade Levels)                  |                                    |                            | Coach/Coordinator with |
| ogs Ongoing through duration of project, with weekly due dates.  Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024 Email to ESC  Congoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                         |                                    |                            | input from building    |
| orging through duration of project, with weekly due dates.  Winter 2023, Updated Fall 2024  Baseline Fall 2023, with ongoing monthly quick checks  Fall 2024  Ongoing throughout duration of project  As outlined in HB 33  Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |                                         |                                    |                            | administrator.         |
| Winter 2023, Updated Fall 2024 Email to ESC  Baseline Fall 2023, with ongoing Newsletters/Virtual Survey monthly quick checks  Fall 2024 Email to ESC  Fall 2024 Email to ESC  Ongoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                     | Systems and Instructional Coaching Logs | Ongoing through duration of        | Data Dashboard             | Literacy Coach         |
| Winter 2023, Updated Fall 2024 Email to ESC Baseline Fall 2023, with ongoing monthly quick checks Fall 2024 Email to ESC Ongoing throughout duration of project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           |                                         | project, with weekly due dates.    |                            |                        |
| Baseline Fall 2023, with ongoing hounthly quick checks Fall 2024  Congoing throughout duration of project  As outlined in HB 33  Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                | Coaching Service Delivery Plan          | Winter 2023, Updated Fall 2024     | Email to ESC               | Literacy Coach         |
| monthly quick checks  Fall 2024  Email to ESC  Ongoing throughout duration of project  As outlined in HB 33  Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    | Staff Surveys                           | Baseline Fall 2023, with ongoing   | Newsletters/Virtual Survey | Literacy               |
| Fall 2024  Ongoing throughout duration of project  As outlined in HB 33  Email to ESC  Email to ESC  Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                         | monthly quick checks               |                            | Coordinator/Coach      |
| Ongoing throughout duration of Email to ESC project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | <b>Building Decision Rules</b>          | Fall 2024                          | Email to ESC               | Literacy               |
| Ongoing throughout duration of Email to ESC project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                                         |                                    |                            | Coach/Coordinator with |
| Ongoing throughout duration of Email to ESC project  As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       |                                         |                                    |                            | input from building    |
| d project                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      |                                         |                                    |                            | administrator.         |
| d project As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  | Student Data including: report          | Ongoing throughout duration of     | Email to ESC               | Literacy               |
| As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | card/achievement data, screening and    | project                            |                            | Coach/Coordinator with |
| As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            | progress monitoring                     |                                    |                            | input from building    |
| As outlined in HB 33 Data Dashboard                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            |                                         |                                    |                            | administrator.         |
|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                | Required Dyslexia Training/Required     | As outlined in HB 33               | Data Dashboard             | Literacy               |

| <b>Science of Reading Training Attendance</b> |                                   |                              | Coach/Coordinator |
|-----------------------------------------------|-----------------------------------|------------------------------|-------------------|
| Walkthrough Tool                              | Ongoing as part of collaborative  | Data Dashboard               | Literacy          |
|                                               | decision-making model             |                              | Coach/Coordinator |
| ReadOhio Newsletter                           | Ongoing through duration of       | Constant Contact through ESC | Literacy          |
|                                               | project, with monthly occurrence. |                              | Coach/Coordinator |
|                                               |                                   |                              |                   |

|     |          | ž |
|-----|----------|---|
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
| · · |          |   |
|     | 9<br>4 6 |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |
|     |          |   |