
                                                                           PROPOSAL #3

Date: 6/16/2025

Project:  MOESC

                890 W. 4th St.

               Mansfield, OH 

We hereby propose to perform the labor and supply material and equipment necessary to 

complete the work described below.  

1. Excavation and removal of spoils to install concrete footing

2. Furnish and install concrete footing w/#5 rebar mat at bottom of the footer

3. Furnish and install 1 course CMU foundation grouted solid

4. Furnish and install CMU backup at brick piers to be grouted solid

5. Furnish and install brick veneer piers w/wall ties, flashing, term bar, drip edge, sealant

     and cell vents at each face

6. Furnish and install 8" Splitface CMU walls back to back between brick piers grouted solid

7. Furnish and install cast stone caps at piers and base

8. Wash all units upon completion

9. Furnish and install top soil, grass seed and straw at backfilled footer around the sign base

Amount: $ 16,600.00

All of the labor performed is to be completed in a substantial, workman like manner based

on the schedule to be determined at a later date.

                                                           Scott Kanz

                                                               Atlas TK Masonry, LLC.

Proposal expires in 30 days

Respectfully Submitted,

ATLAS TK MASONRY, LLC
1241 Grace St.

Mansfield, Ohio 44905

(419) 989-2293

atlasmasonryohio@outlook.com

mailto:atlasmasonryohio@outlook.com

